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Statement of Work
Contract Number; EP-W-11-009/EP-W-11-010/EP-W-11-011
RFO Number: 0034

L TITLE

Smart Growth Economic Development Toolkit in Mississippi County, Arkansas

II. PERIOD OF PERFORMANCE

Phase |
From: Date of award
To:  January 26, 2014

Phase II
From: January 27,2014
To:  August 31,2014

- III.  BACKGROUND

EPA is working with Mississippi County, Arkansas and the East Arkansas Planning and
Development District (EAPDD) to expand housing choices in downtowns and other traditional
neighborhoods in the cities of Blytheville, Osceola, and Manila.

The partnership is part of a broader effort to use smart growth approaches for expanding housing
and transportation options as the county benefits from an influx of manufacturing-sector jobs.

This challenge has greater urgency in light of the January 2013 announcement by Big River Steel
LLC and Arkansas Governor Mike Beebe of plans for a $1.1 billion steel mill in Osceola that
will employ 525 people. Big River Steel will employ another 2,000 people in the construction
phase of the project, with their corporate headquarters also in Osceola.

" Eight steel-related industries have located in the county since 2002, making it the largest steel-
producing county in the United Sates. One in four members of the workforce are employed in
manufacturing. However, jobs are often difficult to fill from the local population due to a lack of
appropriate education and skills. Incoming workers often undertake lengthy commutes, with the
labor shed growing to include parts of Tennessee and Missouri.

While industry and jobs have grown, many of the county’s traditional residential neighborhoods
have seen a decline in recent years. Many buildings are blighted or abandoned. The availability
of quality, affordable housing has not kept up with the county’s business recruitment. This means
that while desirable jobs exist within the county, there are limited housing options for middle-
income workers. :

Blytheville and Osceola share the role of county seat for Mississippi County. They are close to
the Mississippi River and have downtowns anchored by historic courthouses and locally owned
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and operated small businesses. Manila is in the northwest part of the county, and serves as a
bedroom community.

The EAPDD, which works in twelve rural counties, was awarded a $2.6 million HUD Regional
Planning Grant in 2011, This grant is funding a HUD housing analysis, which should be
complete in 2013. Among its other initiatives, the reNEW East Arkansas program is conducting
25 locally developed strategic plans whose common priorities will contribute to a comprehensive
regional sustainability plan that considers housing, transportation, land use, economic
development, healthy food, and quality of life initiatives that have traditionally been addressed in
isolation. Land use considerations and neighborhood planning for maximizing access to jobs,
education and services have historically been considered a lesser priority.

Mississippi County has found that while communities have expanded into sub-divisions on the
outer edges of the County, there is a large volume of deteriorated housing stock in the inner city
areas. Scenario planning done by reNEW East Arkansas in fall, 2012 found that Mississippi
County have very low population densities compared with other counties in the region. This
supports the case for infill and redevelopment of property to capitalize on the use of existing
infrastructure and make the most of limited public investment resources.

IV. PURPOSE AND OBJECTIVE

The purpose of this technical assistance project is to create a framework to help communities
experiencing job growth to expand housing choices for newly hired workers and other
community members and promote revitalization in downtowns and other traditional
neighborhoods.

The particular objective of this project is to develop and pilot this framework in Mississippi
County, with a focus on downtowns and traditional neighborhood in Blytheville, Osceola, and
Manila.

Development of this framework for expanding housing choices in traditional neighborhoods will
support smart growth approaches in Mississippi County and, subsequently, other interested
communities. Consistent with EPA’s mission, this will help these communities to develop in
ways that safeguard the natural environment and protect human health, This project will support
the objectives of the Partnership for Sustainable Communities of U.S, EPA, the U.S. Department
of Housing and Urban Development, and the U.S. Department of Transportation.

V. QUALITY ASSURANCE (QA) REQUIREMENTS

Check [ ] Yes if the following is required or [X] NO if the following is not required. The
Contractor shall submit with their technical proposal a written Quality Assurance Project Plan
for any project that is developing environmental measurements or a Quality Assurance
Supplement to the Quality Management Plan for any project that generates environmental data
using models.

TOPO’s will provide additional information here, if Yes is checked above.
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VI. TASKS AND DELIVERABLES

Contractor personnel shall at all times identify themselves as Contractor employees and shall not
present themselves as EPA employees. Furthermore, they shall not represent the views of the
U.S. Government, EPA, or its employees. In addition, the Contractor shall not engage in
inherently governmental activities, including but not limited to actual determination of EPA
policy and preparation of documents on EPA letterhead.

Task 1: Organize and Manage the Project
(Contract Reference: II.B. TECHNICAL ASSISTANCE Page 1-17 of 27)

Organization. Within 14 days of executing the task order, the Contractor shall deliver to EPA a
project schedule. The schedule shall include the meetings, conference calls, analyses, site visits
and other activities required under these Tasks, along with other activities that the Contractor
deems appropriate for inclusion.

The Contractor shall update the schedule as appropriate throughout the project.

Management. The Contractor shall organize and participate in the followmg meetings and
conference calls throughout the duration of all the tasks:

¢ One two-hour meeting at the EPA with the TO COR at the onset of the project to discuss
objectives and management of the project;

e A biweekly conference call of one hour or less in length with the TO COR throughout the
project period to review and plan project activities;

e Approximately ten to fifteen conference calls of one hour or less in length, scheduled at
appropriate points throughout the project period, with the TO COR, Mississippi County
community representatives, East Arkansas Planning and Development District
representatives, and, as appropriate, representatives of partners orgamzatlons or others to
plan and conduct the project;

¢ One two-hour meeting at the EPA with the TO COR at the conclusion of the project to
review the project and consider lessons learned. "

Task 2: Conduct Planning Review and On-Site Consultations
(Contract Reference: I1.B. TECHNICAL ASSISTANCE Page 1-17 of 27)

Document and Information Review. The Contractor shall review planning documents and
other information relevant to community development in Mississippi County, with an emphasis
on downtowns and traditional neighborhood in the cities of Blytheville, Osceola and Manila, and
an emphasis on housing, and workforce transportation and housing patterns. The analysis shall
include consideration of under-invested or blighted areas of downtowns and traditional
nelghborhoods The contractor will work with the communities and appropriate sources to
acquire these documents. These documents and sources of information shall include but are not
limited to:
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o Comprehensive plans, economic development plans, or other relevant community plans;

e  Workforce profiles and plans of Big River Steel, Nucor, and, as appropriate, other
-employers;

¢ Available plans or reports in draft or final form prepared pursuant to the 2011 U.S.
Housing and Urban Development (HUD) Regional Planning Grant awarded to the East
Arkansas Planning and Development District;

o Plans, investments and projects of Southern Bancorp and the Delta Regional Authority
e Public or other reports on housing and housing investment trends

o Plans related to amenities associated with neighborhood livability and sense of place,
such as recreational trails, parks neighborhood schools, local businesses, and arts or
cultural attractions.

On-Site Community and Business Leader Consultations and Coordination. The Contractor
shall conduct a one-and-a-half-day initial visit to Mississippi County to gather firsthand
additional information on the circumstances, goals, and plans of the community and its major
employers, with an emphasis on opportunities and challenges related to housing choices in
downtowns and other traditional neighborhoods in Blytheville, Osceola, and Manila. The
Contractor shall schedule and organize this one-and-half-day initial visit in consultation with the
TO COR and community representatives, and the visit shall be scheduled so as to allow for the
participation of the TO COR.

During this initial site visit, the Contractor shall consult with representatives of Mississippi
County communities, the East Arkansas Planning and Development District, Big River Steel or
other appropriate representatives of Mississippi County employers, and Southern Bancorp.

In addition, during the site visit, the Contractor shall seek to gather information so as to ensure
that the project complements and is coordinated with activities pursuant to the 2011 HUD
Regional Planning Grant and does not duplicate or conflict with them. The Contractor shall
likewise seek to ensure that the project complements other organized efforts related to
development, housing, or transportation in the county.

Interim Summary Report. Within one week of this initial site visit, the Contractor shall prepare
a two-page memo to the TO COR that identifies key findings and observations of the analysis
completed to date and the initial site visit. Information from this interim summary report will be
used as the background section in the final report, as well as to ensure common understanding of
these key findings and observations by the Contractor and the EPA as they plan subsequent
project activities. This interim report is intended to help identify gaps in regional and
community planning, as well as opportunities for collaborations among federal agencies, local
jurisdictions, and partner organizations.
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Task 3: Conduct Climate Change Analysis; Analyze Housing Supply & Demand and
Traditional Neighborhood Amenities; Audit Legal & Policy Framework
(Contract Reference: II.B. TECHNICAL ASSISTANCE Page 1-17 of 27)

The purpose of this task is to gather, analyze and summarize information that will help decision-
makers understand current and future housing demand, and how that demand could be met by
new or improved housing or amenities in downtowns and trad1t10nal neighborhoods in
Blytheville, Osceola, and Manila.

Climate Change Analysis. The EPA Office of Sustainable Communities seeks to ensure that all
of its smart growth technical assistance projects give approprlate consideration to risks and
opportunities related to global climate change. :

In fulfillment of this policy, the Contractor shall conduct an analysis to determine whether the
changing climate might significantly affect the policy options emerging from this project. This
analysis shall use the future scenarios for projected changes in precipitation, temperature, and
severe weather events for the period 2021-2050 available at: '
http://scenarios.globalchange.gov/scenarios/climate . The analysis will answer the question:
“Does it matter to the policy options likely to result from this project if the climate changes as
described in the future scenario?” For example, if the project addresses housing, and the future
climate scenario shows that precipitation is projected to increase, policy options would need to
take into account the potential increase in flooding.

The contractor shall deliver a memo to the TO COR that answers this question, describes the
analysis methodology, and explains briefly why changes in precipitation, temperature or severe
weather events would or would not significantly affect likely policy options. This explanation
should be simple and short, e.g., for temperature: “The future scenario projects that the region
will see an average of 15 more days per year with temperatures over 95°F. The community has
asked us to determine guidelines for new affordable housing. Affordability includes the cost of
cooling the home. Therefore, more days of hotter temperatures means that affordable insulation
and cooling techniques will need to be taken into account in developing the guidelines.”

The TO COR will reply within one week agreeing or disagreeing with the Contractor’s
assessment of whether the policy options would be affected by climate change.

o If the Contractor determines that the scenario’s climate changes would not significantly
affect the policy options and the TO COR agrees, no further action is needed. If the TO
COR disagrees, the TO COR and the contractor will work together to resolve the
disagreement and revise the climate change analysis document.

o If the Contractor determines the scenario’s modeled changes are likely to significantly
affect the policy options and the TO COR agrees, the climate scenario shall be considered
in the development of policy options. If the TO COR disagrees, the TO COR and the
Contractor will work together to resolve the disagreement.

Analyze Housing Demand and Demographics. The Contractor shall collect and analyze ,
relevant trends in Mississippi County related to housing demand, taking into account current and
future local employment. The analysis shall include consideration of the types and locations of
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housing that are available, and where there may be unmet demand for certain types and locations
of quality housing, and in particular in traditional neighborhoods in Blytheville, Osceola, and
Manila. This analysis should include consideration of demographic characteristics of current and
potential future employees and their families in Mississippi County, including factors such as
income, age, education level, age and educational needs of family members, and commuting
patterns.

In conducting this analysis, the Contractor shall reach out to appropriate major employers and
public officials with knowledge of employment and demographic data for the county.

Results of analysis will be incorporated into Deliverable B, as outlined below.

Analyze Currently Available Housing and Amenities in Blytheville, Osceola, and Manila.
The contractor shall conduct an analysis of current housing types and amenities available in the
downtowns and traditional neighborhoods of Blytheville, Osceola, and Manila. The analysis
should include consideration of whether the type and quality of this housing coincides with the
type and quality of housing currently in demand by Mississippi County workers and their
families, and the housing that is expected to be in demand in the future. The analysis shall
include factors that influence the desirability of housing beyond the residential building itself to
include the availability of neighborhood amenities. This shall include consideration of amenities
such as recreational trails, parks, neighborhood schools, local businesses, and arts or cultural
attractions. Choices in transportation, including the availability of infrastructure that supports
biking and walking and the availability of public transit shall also be considered in the analysis.

Results of analysis will be incorporated into Deliverable B, as outlined below.

Conduct Code and Policy Audit. The Contractor shall complete an audit of codes, policies,
ordinances and zoning related to housing and downtown redevelopment in Osceola, Blytheville
and Manila. The purpose of the audit is to identify where the legal and policy framework
supports or hinders investment in a range of types of quality, affordable housing in traditional
neighborhoods. The code and policy audit shall also include consideration of where the legal and
policy framework supports or hinders the availability in traditional neighborhoods of amenities
and infrastructure such as recreational trails, parks, neighborhood schools, local businesses, arts
or cultural attractions, and infrastructure for walking, bicycling or transit.

The Contractor shall base the audit on the EPA Rural Code and Policy Audit—focusing
primarily on the following audit sections:
e Revitalize Villages and Town Centers

e Provide Transportation Choices
e Strengthen the Local and Regional Economies
e Meet Housing Needs for Different Ages and Incomes

The Contractor shall include in the audit consideration of underinvested property and blighted
property, and where the legal and policy framework supports or hinders reinvestment and
revitalization of such properties, to include enforcement provisions.

Page 6 of 10




The Contractor shall highlight in the audit provisions or areas where new or modified provisions |
could be introduced.

Results of the audit will be incorporated into Deliverable B, as outlined below.

The contractor shall prepare two (2) deliverables that incorporate the analysis and audit
results in Task 3

e Deliverable A: The contractor shall prepare a 6-8 page framework document outlining the
three types of analyses conducted as part of Task 3. This document is meant to synthesize
the process undertaken in Task three, including the types of documents reviewed and
research conducted, the methodology used, and any challenges and lessons learned in
conducting that research. This document is meant to be used as a guidance document for
other communities facing similar challenges to Mississippi County to help determine
optimal code and policy strategies to create downtown workforce housing and vibrant
urban centers. |

e Deliverable B: The contractor shall prepare a 4-6 page document outlining the results of
the three analyses conducted during Task 3 in Mississippi County. This document will
walk Mississippi County through the framework discussed in Deliverable A, and will
document any notable findings or challenges discovered during these analyses. This
document will provide some preliminary policy options for Mississippi County, Wthh
will be discussed in more depth in the final report (Task 6).

Task 4: Summarize Case Studies from Existing Literature
(Contract Reference: I1.B. TECHNICAL ASSISTANCE Page 1-17 of 27)

The contractor shall review existing case study literature and provide summary and highlighted
information on two communities with similarities to Blytheville, Osceola, or Manila that have
expanded housing choice in downtowns or other traditional neighborhoods in a context of job
growth. These case studies should explore how communities have undertaken housing and
amenity inventories, code and policy audits and housing demand studies to successfully increase
revitalization of downtowns and traditional neighborhoods and expanded housing choice to
attract residents into those core areas. The contractor shall reach out the National Association of
Development Organizations (NADO) and the National Association of Counties (NACo) or other
appropriate sources to obtain case study examples and materials.

The selected case studies should also highlight how amenities such as recreational trails, parks,
neighborhood schools, local businesses, and arts or cultural attractions can play a role in the
revitalization of downtowns and other traditional neighborhoods, including by attracting and
retaining residents aged 18 to 35. Total document length should not exceed six pages.
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Task 5: Conduct Community Workshop
(Under work area I1.A.2 — Development and Analysis of Policy Options)

The Contractor shall work with EPA, Mississippi County staff, the East Arkansas Planning and
Development District and local officials in the three pilot communities to convene a two- or
three-day workshop in Mississippi County, involving sessions with elected officials, city staff,
representatives of major employers, and the public to:
o Share appropriate findings and observations resulting from the act1v1t1es under Task 2
and Task 3, and facilitate discussion of these;
e Tour Blytheville, Osceola, and Manila, as well as any other pertinent areas;
e Discuss and solicit community feedback on approaches to expand housing choices in
downtowns and tradltlonal neighborhoods, and seek consensus on which approaches
should be pursued.

In facilitating the workshop, the Contractor shall:
o  Work with EPA and the technical assistance recipients to set a date, secure a venue, and

- identify attendees.

Draft an agenda.

Make travel, lodging, and logistical arrangements for all non-EPA, non-local presenters.

Prepare presentations for the site visit

Take notes at all sessions of the site visit

Organize the site visits

EPA will have final approval over the agenda and selection of the venue, attendees, and
presenters. The Contractor shall submit a draft agenda and invitation list two weeks after
submitting the second draft of task 2 or 6 weeks before the scheduled workshop, whichever
occurs sooner. The Contractor shall submit a final agenda and invitation list one week after
receiving comments on the first draft.

TASK 6: Prepare Final Report
(Under work area I1.A.2 — Development and Analysis of Policy Options)

The Contractor shall prepare a final report that includes the following sections. These
sections will be primarily taken from deliverables associated with Tasks 1-5 in this
Statement of Work.

The Contractor shall develop a process framework that fully integrates smart growth strategies
for workforce housing and the expansion of housing choices in downtowns and other traditional
neighborhoods. It shall present a set of actionable steps for Mississippi County to create a
housing redevelopment strategy for downtowns and traditional neighborhoods in Blytheville,
Osceola, and Manila in a manner that makes use of smart growth approaches so as to improve
environmental, human health, and social equity outcomes. :

The Contractor shall draw on expertise from the fields of traditional economic and housing
development, community development, and smart growth to prepare a document that:
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-Introduction
Explains the context for this report and the challenges faced by Mississippi
County. This section will explain why EPA is developing this framework and
how it is applicable to other rural communities. This section will both explain the
necessity of developing a framework and that Mississippi County will be used as
a model for using this framework.

-Policy background on Mississippi County
This section highlights the key results of the initial analysis , on-site consultations
and climate analysis (Task 2), along with other key policy background
information on Mississippi County.

-Framework tool/process .
This section outlines the step-by-step framework (aka process) developed in Task
3, including policy analyses, challenges, lessons learned in developing the process
and how to put these various information sources together.

-Framework tool enacted in Mississippi County
This section takes the general framework developed in Task 3 and applies it to the
three pilot communities in Mississippi County. This section also discusses the
results of the various audits/analyses.

-Case studies

-Next steps for Mississippi County
This section explains how to interpret the results of these analyses and apply them
to Blytheville, Osceola, Manila, and other locations around the county. This
section also outlines lessons learned for other communities.

The Contractors shall submit a 15 to 20 pages draft Final Report to EPA three weeks after the
conclusion of the workshop. If EPA provides the contractor with comments and edits on this
document, the Contractor shall revise as appropriate, copy-edit, and return the revised final
report to EPA within two weeks of receiving EPA comments and edits. The Contractor shall
provide separate files for the native format of all photos and charts used in the document, in
addition to embedding them in the final document.

The Contractor shall ensure that all deliverables (i.e. drafts, final reports, memos etc.) conform to
the Office of Sustainable Communities Style Guide and Report Guidance, The Contractor shall
include citations using footnotes for all material used in preparing the report, including prior
work done by the author. The Contractor shall primarily use original language to describe other
cited work, including prior work done by the author. Any text taken verbatim from another
source shall appear in quotation marks. All photos, images, and charts used in the document shall
be accompanied by OSC’s document release form granting EPA permission for use or
demonstration that the photo is already licensed for such use.
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VIL

SCHEDULE FOR DELIVERABLES

The contractor shall provide the following specific deliverables to the EPA TOPO:

Task Deliverable Date Due
Task 1 Project Schedule Two weeks after community kick-off call
Task 2 Interim Summary Report Within 1 week of site visit
Task 3 Climate Change Analysis (and Two weeks after submitting Task 2 deliverable
potential revision) (potential revision after 1 week of receiving analysis)
Document A draft 1 Six weeks after submitting acceptable Climate
Change Analysis
Document A draft 2 Three weeks after receiving EPA comments on draft
1 _
Document B draft 1 Six weeks after submitting acceptable Climate
Change Analysis '
Document B draft 2 Three weeks after receiving EPA comments on draft
1
Task 4 Case study 1 draft 1 Four weeks after submitting deliverable for Task 1
: (simultaneous to Task 2)
Case study 1 draft 2 Two weeks after receiving comments on the first
‘ draft
Case study 2 draft 1 Four weeks after submitting draft 2 of case study 1
Case study 2 draft 2 Two weeks after receiving comments on the first
draft
Task 5 Agenda and Invitation list draft 1 | Six weeks before the scheduled workshop
Agenda and Invitation list draft 2 | One week after receiving EPA comments on draft 1
Workshop TBD
Task 6 Three weeks after complétion of the workshop

Final Report draft |

Final Report draft 2

Two weeks after receiving comments on the first
draft
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virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12, ACCOUNTING AND APPROPRIATION DATA (/f required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

CHECKONE | A Br'gg ECRHﬁgGuﬁ ?TREIIJVIER 1S ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

& THIS SUPPLEMENTAL AGREEMENT 18 ENTERED INTO PURSUANT T6 AUTHORTTY OF:
X FAR 52.243-4 (a) - Changes (AUG 1987) Alternate I (APR 1984)

D. OTHER (Specify type of modification and authority]

E. IMPORTANT:*  Contractor Ois not, [X]is required to sign this document and return 1 coples to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: |®X4)

TOPO: Sarah Dale Max Expire Date: 12/31/2014 :

The purpose of this modification is to extend the task order period of performance from 31

August 2014 to 31 December 2014 at no additional cost to the government.

LIST OF CHANGES:
Period Of Performance End Date changed from 2014-08-31 to 2014-12-31

Maximum Potential Expiration Date changed to : 12/31/2014

CHANGES FOR LINE ITEM NUMBER: 1

Continued ...

Except as provided herein, ali terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in fufl force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print}

Stefan Martiyan
158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 1t ) 16C. DATE SIGNED
ELECTRONIC
SIONATURE | 06/30/2014
{Signature of person authorized to sign) )

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

NSN 7540-01-152-8070
Previous edition unusable




REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

CONTINUATION SHEET| ., 111 _010/0034/001 2 2
NAME OF OFFERCOR OR CONTRACTOR
SRA International, Inc.
ITEM NO." SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (© | (E) (F)

End Date changed from 2014-08-31 to 2014-12-31

Delivery Location Code: HPOD EPA WEST
HPOD EPA WEST

US Environmental Protection Agency
USEPA West (EPA West)

[0ld Customs. Building]

1301 Constitution Avenue NW
Washington DC 20004 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Financeé Center (D143-02)
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 12/18/2013 to 12/31/2014

NSN 7640-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 63.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRAGT

1. CONTRACT ID CODE PAGE OF PAGES

1| 16

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4, REQUISIT!ON/PU_RCHASE REQ. NO. & PROJECT NO. (If applicable)
002 See Block 16C PR-OA-15-00034 ‘

6. ISSUED BY CODE HPOD 7. ADMINISTERED BY (/f other than ltem 6) CODE I

HPOD

US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building

1200 Pennsylvania Avenue, NW
Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No,, street, county, State and ZIP Code)

SRA International, Inc.
Attn: [0@ |
4300 FAIR LAKES COURT
(b)(4)

FAIRFAX VA 220334232

) 9A. AMENDMENT OF SOLICITATION NO.

9B. DATED (SEE ITEM 11)

% |10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-11-010

0034
108. DATED (SEE /TEM 13)
CODET(b)M) | FACILITY CODE 12/19/2013
1. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[ The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers

[Jis extended, [T]is not extended.

Offers. must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing

Items 8 and 15, and returning

coples of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

Net Increase:

$8,144.00

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. iT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

CHECK ONE
X ORDER NO. IN ITEM

FAR 52.243-2 - Changes (AUG 1987)

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Speciy authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
) Alternate I

(APR_1984)

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (Such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTC PURSUANT TO AUTHORITY OF:

D. OTHER (Specify fype of modification and authority)

E. IMPORTANT: Contractor [Tis not,

is required to sign this documentandreturn ____ 1

copies 1o the Issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Qrganized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: |0®X4)
TOPQO: Sarah Dale Max Expire Date: 06/15/2015
The purpose of this modification is to:

1. Incorporate changes made to the statement of work (SOW);

2. Extend the task order period of performance from December 31, 2014 to June 15, 2015;

3. Increase the approved total cost-plus-fixed-fee ceiling by $8,144.00 in accordance with
the contractors approved cost estimate dated November 25, 2014, for changes made to the SOW
(see revised cost/ fee breakdown in line item 0001); and

Continued ...

Except as provided herein, ail terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

16A. NAME AND TITLE OF SIGNER (Type or print)

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Jennifer Kuhn

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 1t . .| 16C. DATE SIGNED
. ' SIGNATURE| 12/19/2014
(Signature of person authorized to sign) 9 ¢
NSN 7540-01-162-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) §3.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

CONTINUATION SHEET| . ,__11_010/0034/002 2 16
NAME OF OFFEROR OR CONTRACTOR
SRA International, Inc.
ITEM NO. SUPPLlES/SERVlCES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

4. Add funding in the amount of $8,144.00 to
fully fund the task order.

LIST OF CHANGES:

Period Of Performance End Date changed from
2014-12-31 to 2015-06-15

Total Amount for this Modification: $8,144.00
New Total Amount for this Version: $95,142.00
New Total Amount for this Award: $95,142.00
Obligated Amount for this Modification: $8,144.00
New Total Obligated Amount for this Award:
$95,142.00 :

Maximum Potential Expiration Date changed to
06/15/2015

CHANGES FOR LINE ITEM NUMBER: 1
Description changed to:

Technical assistance to create a framework for
expanding housing choices in traditional
neighborhoods in Mississippi County, with a focus
on downtowns and traditional neighborhoods in
Blytheville, Osceola, and Manila in accordance
with the attached Statement of Work and the
contractor's approved work plan and cost estimate
dated 4 November 2013 *,

Estimated Cost: #wXM F =
Jo)@)
Fixed Fee: {®®) = {b)@) |

Cost Plus Fixed Fee: $86,998.00 + $8,144.00*
=8$95,142.00

LOE: 510+43* = 553
* As revised per modification 002

Total Amount changed

from $86,998.00 to $95,142.00

Obligated Amount for this modification: $8,144.00
End Date changed from 2014-12-31 to 2015-06-~15

CHANGES FOR DELIVERY LOCATION: HPOD EPA WEST
Amount changed from $86,998.00 to $95,142.00

NEW ACCOUNTING CODE ADDED:

Account code:
14-15~-B-11W-301MA4~2505-1511W41105-00
Continued ... :

NSN 7640-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53,110




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-11-010/0034/002 3 16
NAME OF OFFEROR OR CONTRACTOR :
SRA International, Inc.
ITEM NO. SUPPLIES/SERVICES QUANTITYJUNIT UNIT PRICE AMOUNT
(A) (B) }(C) (D) (E) (F)

Amount: $8,144.00

Payment Address:

RTP Finance Center

US Environmental Protection Agency
RTP-Finance Center (AA216-01)

109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

FOB: Destination

Period of Performance: 12/18/2013 to 06/15/2015
Delivery Location Code: HPOD EPA WEST

HPOD EPA WEST

US Environmental Protection Agency

USEPA West (EPA West)

[0ld Customs Building]

1301 Constitution Avenue NW

Washington DC 20004 USA

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 63,110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1 CONZRACT ID.€Q0E PAGE 'OF PAGES

1| 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4, REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
003 See Block 16C

6. ISSUED BY CODE {HpoD 7. ADMINISTERED BY (If other than item 6) CODE I

- HPOD '

US Environmental Protection Agency

Headguarters Procurement Operations

Ariel Rios Building

1200 Pennsylvania Avenue, NW

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) [2A AMENDMENT OF SOLICITATION NO.

SRA International, Inc.
Attn: [P@) | 98. DATED (SEE ITEM 11)

4300 FAIR LAKES COURT

(b)(4)

x |19A MODIFICATION OF CONTRACT/ORDER NO.
FAIRFAX VA 220334232 EP-W-11-010
0034
108. DATED (SEE ITEM 13)
CODE I(b)(4) | FACILITY CODE - 12/19/2013
11, THIS ITEM ONLY APPLIES 10 AMENDMENTS OF SOLICITATIONS
[C] The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers [].is extended, . [[]is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
*ltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (¢) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and;is received prior to the opening hour and date specified.

12, ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

CHECKONE | A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A,

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C.THIS SUPPLEMENTAL AGREEMENT 1S ENTERED INTO PURSUANT 10 AUTHORITY OF:
X FAR 52.243-2 - Changes (AUG 1987) Alternate I (APR 1984)

D OTHER (Specify type of modification and authority)

€. IMPORTANT: Contractor Ois not; x ié required to sign this document and return 1 copies to the Issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: [®)#)
TOCOR: Sarah Dale Max Expire Date: 09/30/2015
The purpose of this modification is to:

1. Extend the task order period of performance from June 15, 2015 to September 30, 2015 at

on additional cost to the government; and
2. Update the RTP Finance Center invoicing address (see below).
LIST OF CHANGES:

Continued ...
Except as provided herein, alf terms and conditions of the document referenced in ftem 9A or 10A, as heretofore changed, remains unchanged and in fuff force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Jennifer Kuhn
15B. CONTRACTOR/OFFEROR g 15C, DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
ELBCTROMNIC

BHIMATURE | 05/09/2015

(Signature of Contracting Officer}

(Signature of person authorized to sign)

NSN 7640-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA

Previous edition unusable
. FAR (48 CFR) 53.243




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE ~ OF
EP-W-11-010/0034/003 2 2
NAME OF OFFEROR OR CONTRACTOR
SRA International, Inc.
ITEMNO. SUPPLIES/SERVICES QUANTITYJUNIT UNIT PRICE AMOUNT
(A) (B) (C) Kkp) (E) (F)

New Invoice Address:

RTP Finance Center

US Environmental Protection Agency
RTP-Finance Center (AA216~01)

109 TW Alexander Drive
www2,epa.gov/financial/contracts
Durham NC 27711

Period Of Performance End Date changed from
15-JUN-15 to 30-SEP-15

Maximum Potential Expiration Date changed to
09/30/2015 -

CHANGES FOR LINE ITEM NUMBER: 1
End Date changed from 15-JUN-15 to 30-SEP-15

FOB: Destination

Period of Performance: 12/18/2013 to 09/30/2015
Delivery Location Code: HPOD EPA WEST

HPOD EPA WEST

US Environmental Protection Agency

USEPA West (EPA West)

[O0ld Customs Building]

1301 Constitution Avenue NW

Washington DC 20004 USA

NSN 7540-01-152-8087

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 63.110



